CLARIFICATIONS No. 1 TO THE QUESTIONS RECEIVED FROM PROSPECTIVE BIDDERS

Date: 20 July 2017

Country : MYANMAR
Project : Ayeyarwady Integrated River Basin Management (AIRBM) Project
Credit No. : IDA 55590
Contract Title : Multifunctional Buoy Handling Vessel
Reference No. : G3.4
Clarifications : No. 1, questions 1 to 4

Question 1: Reference to Section III. Evaluation and Qualification Criteria, 3.1 Postqualification Requirements (ITB 36.1). (a) If Bidder is Manufacturer. (ii) Experience and Technical Capacity. Will it be possible for ship-builders who are not an ISO9001:2008 certified company to apply?

Reply to Question 1: The Amendment (ADDENDUM 1) is hereby issued end enclosed.

Question 2: Section VII. Schedule of Requirements, 3. Technical Specifications, A. Overview, A3. Preparation of the Conceptual Design: The bid is asking for stability calculations (including overview of weights and centers of gravity for all vessel equipment and material, and in case of a full load of buoys and moorings. The calculations should show the trim scenarios in case of full buoy handling operations) already in the Conceptual Design. The same applies to Calculations K (Initial results of performance and maneuverability requirements) It will be costly to conduct the stability and performance calculations at this stage. Possible to adjust the requirement? Please clarify.

Reply to Question 2: The Amendment (ADDENDUM 1) is hereby issued end enclosed.

Question 3: Reference to the Technical Specifications A.2 TYPE, FUNCTION AND AREA OF USE OF THE VESSEL – cargo. The technical specifications are on one hand feasible in terms of technical demands but on the other hand this is a request for a multifunctional vessel, including ferry-services in an emergency situation. In such a case we need to allow for special class on passenger transport. Please clarify.

Reply to Question 3 The Amendment (ADDENDUM 1) is hereby issued end enclosed.

Question 4: Section II - ITB 22.1: Possible to postpone the deadline for bid submission

Reply to Question 4: The new deadline is 31 August 2017. The Amendment (ADDENDUM 1) is hereby issued end enclosed.

Sincerely,

Win Hlaing (Mr.)
Project Director
Project Management Unit (PMU)
Ayeyarwady Integrated River Basin Management (AIRBM) Project